

**SERVICE WORK REQUEST**

2200 Western Avenue, #500
Seattle, Washington 98121
T: 206.622.0500
F: 206.343.5585

Service Project Name	Seagen B1 N124 Vacuum Line Addition
Address	22515 29th Dr. SE Bothell, WA 98021
Contact	Chibuzor Ejimofofor
Phone / Email	(304) 216-8700 cejimofofor@seagen.com
	T&M ☐ GMP ☒
Start Date	TBD - - Dependent Upon End User
Duration of Work	(4) Early Morning Weekdays

Description of Work	Lewis: - Site investigation and scope development - Setup dust protection prior to commencing work - Complete Job Hazard Analysis to ensure safety of personnel working onsite - Supervision efforts as necessary for MacMiller for installation support. - Final clean and demobilization. MacMiller: - Addition of (1) vacuum line for the new BSC - Coordination for equipment shutdown for tie-in - Hot work permit and spotter - Mounted Barbed turret - Engineering CAD asbuilt drawings
---------------------	--

Clarifications and Assumptions:

- Work is anticipated to take place during early morning hours (5:00am-8:00am).
- Relocation of existing equipment and materials within space.
- Area to be free of equipment and materials and space dedicated to contractor for duration of work.

THE FOLLOWING IS AN ESTIMATE

Carpenter Foreman (Supervision)	12.0	MH @	\$ 97.01 /Hour	\$	1,164.12
Project Management (MD)	4.0	MH @	\$ 116.99 /Hour	\$	467.96
Superintendent (DZ)	5.0	MH @	\$ 110.01 /Hour	\$	550.05
Safety Coordinator	1.0	MH @	\$ 78.21 /Hour	\$	78.21
Admin (Site & MO)	2.0	MH @	\$ 54.71 /Hour	\$	109.42
Material Cost				\$	306.00
Subcontractor Cost				\$	5,575.00
City & State B&O Tax/Insurance @ 1.79%			(Of Subtotal)	\$	154.59
				SUBTOTAL: \$	8,405.35
Contractor's Contingency					\$0.00
Lewis Fee @ 2.75%			(Of Subtotal + Contingency)	\$	231.15
				TOTAL: \$	8,636.50

The above estimate **excludes** Washington State Sales Tax.

THANK YOU FOR CALLING LEASE CRUTCHER LEWIS

Quoted by	Michael Dunahoe (michael.dunahoe@lewisbuilds.com)
Date Completed	12/16/21
Work Approved by	
	(Customer Signature) (Date Approved)

This quote, including all performance hereunder, shall be governed by the Master Services Agreement between Seattle Genetics and Lease Crutcher Lewis dated November 1, 2018. Lease Crutcher Lewis will not exceed the total estimated amount of the quote and Seattle Genetics will have no obligation to pay in excess of that amount, unless authorized by Seattle Genetics in writing.

Lease Crutcher Lewis

Project Name: Seagen B1 N124 Vacuum Line Addition

Proposal Date: 12/16/2021



				UNIT PRICES			TOTALS			
COMPANY	DESCRIPTION	TTL HRS	U/M	LABOR RATE	MAT'L	SUBS	LABOR	MAT'L	SUBS	TOTAL
Lewis	Carpenter Foreman (Supervision)	12	MH	\$ 97.01			\$1,164.12			\$1,164.12
Lewis	Project Management (MD)	4	MH	\$ 116.99			\$467.96			\$467.96
Lewis	Superintendent (DZ)	5	MH	\$ 110.01			\$550.05			\$550.05
Lewis	Safety Coordinator	1	MH	\$ 78.21			\$78.21			\$78.21
Lewis	Admin (Site & MO)	2	MH	\$ 54.71			\$109.42			\$109.42
Lewis	Phone	1	LS		\$14.64			\$14.64		\$14.64
Lewis	Vehicle/Gas/Maintenance	1	LS		\$50.00			\$50.00		\$50.00
Lewis	Computer & Network	1	LS		\$81.36			\$81.36		\$81.36
Lewis	Dust Protection	1	LS		\$85.00			\$85.00		\$85.00
Lewis	Materials & Equipment	1	LS		\$75.00			\$75.00		\$75.00
MacMiller	Addition of Vacuum Line	1	LS			\$3,630.00			\$3,630.00	\$3,630.00
MacMiller	Engineering & Asbuilt Updates	1	LS			\$807.00			\$807.00	\$807.00
MacMiller	In-Wall Piping Method with Escutcheon Trim	1	LS			\$1,138.00			\$1,138.00	\$1,138.00
						SUBTOTALS	\$2,369.76	\$306.00	\$5,575.00	\$8,250.76

MARK-UPS	
B&O Tax-State @ 0.47%:	\$40.59
B&O Tax-City @ 0.22%:	\$19.00
PL & PD Insurance @ 1.1%:	\$95.00
Subtotal:	\$8,405.35
Budget contingency @ 0%:	
Fee @ 2.75%:	\$231.15
Total excluding WSST:	\$8,636.50

Michael Dunahoe

From: Harbison, Steve <steve.harbison@macmiller.com>
Sent: Tuesday, December 14, 2021 3:26 PM
To: Michael Dunahoe
Subject: RE: [EXTERNAL] RE: Seagen B1 Service Work

[CAUTION: External Email]

Crap. I forgot eng as build clean up at. \$807..... for a total of \$4,437



Steve Harbison
SSP Account Executive

D: 206-768-4032 | C: 206-423-4757
24 Hour Service | 1-855-MAC-HVAC
15207 NE 95th St., Redmond, WA 98052



Happy Holidays!

From: Harbison, Steve
Sent: Tuesday, December 14, 2021 3:24 PM
To: Michael Dunahoe <Michael.Dunahoe@lewisbuilds.com>
Subject: FW: [EXTERNAL] RE: Seagen B1 Service Work
Importance: High

Hi Mike

for the addition of 1 vacuum line for the new BSC in B1 Please carry..... \$3,630.00 no tax

Please let me know if this covers everything

This includes:

Seagen work flow forms

Labor and materials to tie onto the existing vacuum system

Coordinate any equipment shut down for tie in

Hot work permit and a spotter

Exposed mounted to the wall with barbed turret (regulator if needed provided by seagen)

Engineer CAD record drawing updates

PM and supervision

M-F day shift rate

ADD for inside the wall install of pipe with trim escutcheon(includes shop fab and extra field time).....\$1,138.00

ADD for after hours installation.....\$680.00

Exclusions..

Tax, cut, patch, paint, setting owner equipment, overtime

thanks

From: Chibuzor Ejimofor - MSV <cejimofor@seagen.com>

Sent: Monday, December 13, 2021 10:23 AM

To: Michael Dunahoe <michael.dunahoe@lewisbuilds.com>; Harbison, Steve <steve.harbison@macmillan.com>

Subject: [EXTERNAL] RE: Seagen B1 Service Work

Importance: High

MMFS

This message is coming from an External Source. Do not open on any attachments or links unless you were expecting an email from this sender.

Mike, Steve,

Do either of you have updates on your vacuum line quotes? I'd like to have them by tomorrow afternoon so we can move forward with the project as the BSC has already arrived.

Best,

Chibuzor K. Ejimofor

Associate Construction Project Manager

Seagen Inc.

T: 304-216-8700 • cejimofor@seagen.com

From: Michael Dunahoe <Michael.Dunahoe@lewisbuilds.com>

Sent: Tuesday, December 7, 2021 2:46 PM

To: Chibuzor Ejimofor - MSV <cejimofor@seagen.com>; Aditya Kommu - MSV <akommu@seagen.com>

Cc: Dustin Zyph <Dustin.Zyph@lewisbuilds.com>

Subject: Seagen B1 Service Work

Hi Chi and Aditya,

We are working on compiling our proposal(s) for the two projects we walked with Aditya last week and have one question pertaining to each project. For clarity, we are planning on providing separate proposals per Aditya's request.

Do you know if it is acceptable to perform our work during normal business hours or should we plan to utilize early-morning hours and/or weekend hours for completing this work?

Thank you,

Michael Dunahoe

Senior Project Manager

LEASE CRUTCHER LEWIS

2200 Western Ave., Ste. 500, Seattle WA 98121

C: 907-317-8894 | T: 206-622-0500

lewisbuilds.com